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NAME OF WORK: 

“Aluminium Glazed partitions with frosted film work for HWCC block at 
ACTREC.” 

         

E-TENDER NOTICE 

         

NIT No. :  TMC/ACTREC/ENGG/CB-411/ET-71/Aluminum Glazed Partition/HWCC/2021 
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Engineering services, Second Floor, Khanolkar Shodhika, Phone: 6873/2740 5066, 6873-5000/5618,  

E. Mail :  tender.engg@gov.in, bchandra@actrec.gov.in, hkelkar@actrec.gov.in, engineering@actrec.gov.in 



Contractor’s Signature   
Page 2 of 46      

 

 

INDEX 
 

SE
C

TI
- 

O
N

S 

 
PARTICULARS 

P
A

G
E 

 REFERENCE BOOK: (CCC – 2008) 
CONDITIONS & CLAUSES OF CONTRACT – 2008 

 

01 SECTION – 1 : NOTICE INVITING e-TENDERS:  

1.1  
Detailed NIT as uploaded on website 

7 

02 SECTION – 2 : ITEM RATE TENDER & CONTRACT FOR WORKS 14 

03. SALIENT GOVERNING FEATURES OF THE TENDER  

3.1 Schedule - A : Reference to NIT & Tender Documents 15 

3.2 Schedule - B: Materials to be issued to the contractor 15 

3.3 Schedule - C: Tools & plants to be hired / Land earmarked for 
temporary infrastructures to the contractor if any 

15 

3.4 Schedule - D: Specific requirements / documents for the work, if any 15 

3.5 Schedule - E:Schedule of component of Cement, Steel, other 
Materials, Labour, POL etc. for price escalation. 

16 

3.6 SCHEDULE - F : BLANKS / VARIABLES IN CONDITIONS & CLAUSES OF CONTRACT 16 

4 Special Condition of Contract 21 

5 CDN/C-1 : List of changes/modifications in Clauses etc. in CCC-2008 24 

6 CDN/C-2 : Form of Declaration for EMD/ Bid security 39 

7 CDN/C-3: Form of Bank Guarantee for Performance Guarantee/Security 
Deposit/Mobilization Advance 

40 

8 Letter of Acceptance 42 

9 Compliance Form 1    44 

10 Compliance Form 2 46 

11 NEFT 47 

12 Scope and Location of work 48 

13 BOQ  

* * * 

 

 



Contractor’s Signature   
Page 3 of 46      

 

 

 

NIT FOR WEBSITE 

 

TATA MEMORIAL CENTRE 
 

Advanced Centre For Treatment, Research And Education In Cancer. 
(ACTREC) 

Kharghar Node, Navi Mumbai – 410210 
A GRANT-IN-AID INSTITUTE UNDER DEPARTMENT OF ATOMIC ENERGY,  

GOVERNMENT OF INDIA  
 

PREQUALIFICATION CUM NOTICE INVITING e-TENDER 

NIT No. : TMC/ACTREC/ENGG/CB-411/ET-71/Aluminum Glazed Partitation/HWCC/2021 

 

Engineer, invites tender on behalf of TATA MEMORIAL CENTER ACTREC, Kharghar Node, Navi 

Mumbai, Invites online item rate tender (in two bids) from eligible        contractors for the work of 

“Aluminium Glazed partitions with frosted film work for HWCC block at ACTREC.” The details 

are given below. 

INFORMATIONAND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 

PART A: GUIDELINES FOR E-TENDERING :-Instructions 
for Online Bid Submission 

 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 

valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in 

registering on the CPP Portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the CPP Portal. 

 
More information useful for submitting online bids on the CPP Portal may be obtained 
at: https://eprocure.gov.in/eprocure/app. 

1. REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL:https://eprocure.gov.in/eprocure/app ) by clicking on the link 
“Online bidder Enrollment”on the CPP Portal which is free of charge. 

 

2) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as part of 
the registration process. These would be used for any communication from the CPP 

Portal. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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4) Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that he do not lend their DSC’s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC /e-Token. 

 
2. SEARCHING FOR TENDER DOCUMENTS 

There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 

Organization Name, Location, Date, Value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 

Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for 

a tender published on the CPP Portal. 

1) Once the bidders have selected the tenders they are interested in, they may download 

the required documents/tender schedules. These tenders can be moved to the respective ‘My 

Tenders ‘folder. This would enable the CPP Portal to intimate the bidders through SMS/e- 

mail in case there is any corrigendum issued to the tender document. 

2) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

 
3. PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document 
before submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 
submitted. Any deviations from these may lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 
formats. Bid documents may be scanned with 100 dpi with black and white option which 
helps in reducing size of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 

standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 

been provided to the bidders. Bidders can use “MySpace” or ‘’Other Important Documents’’ 

area available to them to upload such documents. These documents may be directly 

submitted from the “MySpace” area while submitting a bid, and need not be uploaded 

again and again. This will lead to a reduction in the time required for bid submission 

process. 

Note: My Documents space is only a repository given to the Bidders to ease the uploading 

process. If Bidder has uploaded his Documents in My Documents space, this does not 

automatically ensure these Documents being part of Technical Bid. 
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4. SUBMISSION OF BIDS 
 

1) Bids shall be submitted online only at CPPP website : 
https://eprocure.gov.in/eprocure/app 

2) Bidder should log into the site well in advance for bid submission so that they can upload 
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for 
any delay due to other issues. 

3) The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

4) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as 
applicable and enter details of the instrument. 

 
5) Bidder should prepare the EMD as per the instructions specified in the tender document. 

The original should be posted/couriered/given in person to the concerned official, latest 
by the last date of bid submission or as specified in the tender documents. The details of 

the DD/any other accepted instrument, physically sent, should tally with the details 

available in the scanned copy and the data entered during bid submission time. 
Otherwise the uploaded bid will be rejected. 

6) The agency shall download the pre bid clarification if any for the work and upload the 
same (scanned copy) duly signed and sealed. The revised documents (if any) shall be 
uploaded in e tender portal. 

7) Bidders are requested to note that they should necessarily submit their financial bids in 

the format provided and no other format is acceptable. If the price bid has been given as 

a standard BoQ format with the tender document, then the same is to be downloaded 
and to be filled by all the bidders. Bidders are required to download the BoQ file, open it 

and complete the SKY BLUE coloured (unprotected) cells with their respective financial 

quotes and other details (such as name of the bidder). No other cells should be changed. 
Once the details have been completed, the bidder should save it and submit it online, 

without changing the filename. If the BoQ file is found to be modified by the bidder, the 

bid will be rejected. 

8) Financial bid to be submitted ONLINE ONLY and hard copy are NOT to be submitted. 

9) Tenderers are advised to upload their documents well in advance, to avoid last minutes’ 
rush on the server or complications in uploading. ACTREC/TMC, in any case, shall not be 

held responsible for any type of difficulties during uploading the documents including 

server and technical problems whatsoever. 

10) Bid documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. 

11) The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

 

 

12) Hard copy of Technical Bid is to be submitted and endorsed at security main gate before 

https://eprocure.gov.in/eprocure/app
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last date of submission and must be signed with stamp/seal on all pages. 
13) It may please be noted that both hard copy and soft copy of technical bid are required i.e 

uploaded version in CPPP website and Hard copy submission before due date and time. 

If agency unable to do so will be disqualified. 

14) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of the 

bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 

storage encryption of sensitive fields is done. Any bid document that is uploaded to the 

server is subjected to symmetric encryption using a system generated symmetric key. 

Further this key is subjected to asymmetric encryption using buyers/bid opener’s public 

keys. Overall, the uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 

15) The uploaded tender documents become readable only after the tender opening by 

the authorized bid openers. 

16) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & a 

bid summary will be displayed with the bid no. and the date & time of submission of the 

bid with all other relevant details. 

17) The bid summary has to be printed and kept as an acknowledgement of the submission 

of the bid. This acknowledgement may be used as an entry pass for any bid opening 

meetings. 

18) Intending Bidders are advised to visit this website regularly till closing date of 

submission to keep themselves updated as any change/ modification in the tender will 

be intimated through this website only by corrigendum / addendum/ amendment. 

5. ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the relevant 
contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
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PART B: NIT DETAILS:- 

 

1 NIT No.                                             TMC/ACTREC/ENGG/CB-411/ET-71/Aluminum Glazed Partition/HWCC/2021 

 
2 Name of work Aluminium Glazed partitions with frosted film work for 

HWCC block at ACTREC 
 

3 Estimated cost put to tender 
 

4. EMD 

Rs. 2.66 Lakhs (Excluding GST) 

Bidders are requested to submit “Bid security 

Declaration” form duly signed along with online 

submission of the tender in the prescribed format, in 

lieu of ‘EMD’. 

 

5 Completion period 1 Months 

6 Fee of Tender Document Nil 
 

7 Tender Processing Fee Nil 

 
8 Security Deposit 2.5% of tendered value. 

 
9 Performance Guarantee 3% of tendered value 

 
10 Date of Publish 21.12.2021 (06.00 PM) website on 

CPPP site https://eprocure.gov.in/eprocure/app 

 

Detailed NIT is also available on website 

https://www.actrec.gov.in/home for view 

only. 

 
11 Document Download/ Sale start 

date 
From 21.12.2021 (06.00 PM) 

 
12 Document Download/ Sale end 

date 

 

TO 28.12.2021 (03.00 PM) 

https://eprocure.gov.in/eprocure/app
https://www.actrec.gov.in/home
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13 Seek clarification start date From 21.12.2021 (06.00 AM) website on 
CPPP site https://eprocure.gov.in/eprocure/app or 

queries may be sent to tender.engg@actrec.gov.in, 

bchandra@actrec.gov.in, hkelkar@actrec.gov.in 

14 Seek clarification end date Up to 23.12.2021 (03.00 PM) 

15 Pre-bid meeting at 24.12.2021 (11.00 AM) 

16 Bid submission start date From 17.12.2021 (03.00 PM) 
 

17 Bid submission end date Up to 28.12.2021 (03.00 PM) 
 

18 Hard Copy submission end date Up to 28.12.2021 (03.00 PM) 
19 Date and time of online opening of 

Technical Bid. 
29.12.2021 (03.00 PM.) in the “Office of Engineering 

services, Second Floor,Khanolkar Shodhika , ACTREC 

Kharghar Node, Navi Mumbai -  410210

 
20 Date of opening of Financial 

Bids of qualified bidders 

21 Note: Department reserves 
the right to accept or reject 
the tender(s) in full or in part, 
without assigning any reason 
thereof. Tenders with any 
condition including 
conditional rebate shall be 
rejected forthwith. 

Will be notified at a later date 

https://eprocure.gov.in/eprocure/app
mailto:tender.engg@actrec.gov.in
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PART C: TENDER REQUIREMENTS FOR ELIGIBILITY: - 

 

1.0 INITIAL CRITERIA FOR ELIGIBILITY FOR PRE-QUALIFICATION: 

The applicant who fulfils the following criteria shall be considered for 

participation. Joint Ventures and Consortium etc. shall not be accepted. 

Proof of registration with in India of firm in appropriate class/MSME/SHOP Act and having 
experience in execution of similar nature of works. 

 
1.1 The applicant should have satisfactorily completed the works as mentioned 

below during the last seven years ending previous day of last date of submission 

of tenders. 

(ii) Three similar works each costing not less than Rs. 1.064 lakh i. 
e. 40 % of cost of tender. 

OR 

(iii) Two similar works each costing not less than Rs. 1.59 lakh i. e. 
60 % of cost of tender. 

OR 

(iv) One work similar costing not less than Rs. 2.21 lakh i. e. 80 % of 
cost of tender. 

 
 Important Notes: 

1. Similar work shall mean: - Civil Works that involve Aluminium Partition and Aluminium 

Glass work. 

2. Cost of work shall mean gross value of the completed work including the cost of 

materials supplied by the Client, but excluding those supplied free      of cost. This 

should be certified by an officer not below the rank of Executive Engineer/Project 

Manager or equivalent. 

3. The value of executed works shall be brought to the current costing level by 
enhancing the actual value of work at a simple rate of 7% per annum; calculated 
from the date of completion to the last date of submission of tender. 

 

a. The applicant should have had Average Annual financial turn over (gross) of Rs. 2.66 

Lakhs on construction works during immediate last three consecutive financial years 

ending 31st March 2020. This should be duly audited by a Chartered Accountant. Year 

in which no turnover is shown would also be considered for working out the average. 
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b. The applicant should not have incurred any loss in more than two years during the last 

five consecutive immediate financial years ending 31st March 2020 duly certified by 

the licensed Chartered Accountant. 

c. The bidding capacity of the contractor should be equal to or more than the cost of the 

work. The bidding capacity shall be worked out by the following formula: 

Bidding Capacity = A x N x 2 – B 

Where, 

A= Maximum turn over in construction works executed in any one year during the 

last five years taking into account the completed as well as works in progress. The 

value of executed works shall be brought to current costing level by 

enhancing the actual value of works at a simple rate of 7% per annum. 

N= Number of years prescribed for completion of work. 

B = Value of existing commitments and ongoing works to be completed during the period of 

completion of work for which tender has been invited. 

d. The applicant should have valid Solvency of Rs. 1.06 Lakhs certified by his bankers 

i.e. 40% of Tender amount. 

e. The applicant should own construction equipment as per list required for the 

proper and timely execution of the work. Else, he should certify that he would be able 

to manage the equipment by hiring etc. and submit the list of firms from whom he 

proposes to hire. 

f. The applicant's performance for each work completed in the last seven years should 

be certified by an officer not below the rank of Executive Engineer or equivalent. 

g. The applicant should have sufficient number of Technical and Administrative 

employees for the proper execution of the contract. The applicant should submit list 

of well qualified and experienced Engineers and Supervisors stating clearly how those 

would be deployed for execution of works. 

h. List of works in hand & List of similar works carried out by them for last 7 years 

indicating; i) Agency for whom executed, ii) Value of work, iii) Completion time as 

stipulated and actual, or present position of the work. 

i. List of construction plant, machinery, equipment’s, accessories & 

infrastructure facilities possessed by the agency to complete the work in time. 

j. List of technical staff they possess and proposed to deploy for the work. 

k. Certificates: (Scanned copy of original certificates to be uploaded) 

l. Registration certificate, if any 
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m. Certificates of Work Experience / Performance Certificates 

n. GST (Goods and Services Tax) Registration Certificate 

o. ITR Last 5 years 

p. Profit & Loss Last 5 Years 

q. Turnover Certificate 

r. PAN (Permanent Account Number) Registration 

s. EPFO registration certificate 

t. ESIC registration certificate 

u. UNDERTAKING as under: -  

I/We undertake and confirm that the contracted works shall not be got executed 

through sub- contractor on back to back basis. Further that, if such a violation comes 

to the notice of Director-ACTREC,I/we  shall be liable to be debarred & black listed as 

the case may be for bidding in future. Also if such violation comes to the notice of 

department before date of start of work, the Engineer in-charge shall be free to forfeit 

the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy 

of the undertaking duly signed & sealed on letter head of the bidder to be uploaded 

at the time of submission of bid). 

 

2. The intending bidder must read the terms and conditions as per “SECTION – 1: 
NOTICE INVITING TENDERS” OF “CONDITIONS AND CLAUSES OF  CONTRACT – 2008” 
carefully. He should only submit his bid if he considers himself eligible and he is in 
possession of all the documents required. 

Department reserves the right of Non-consideration of Tender documents of the agencies 
who are not fulfilling the NIT stipulations and / or having adverse report on the works carried 
out by them in the past. 

3. Information and Instructions for tenderers posted on website shall form part of tender 
document. 

 
4. The tender document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract 

to be complied with and other necessary documents can be seen and downloaded from 

website CPPP site https://eprocure.gov.in/eprocure/app free of cost. 
 

OBTAINING OF STANDARD DOCUMENTS: In addition to the above, the prospective 

agencies shall be required to possess following documents with them separately, which 

shall form part of Tender Documents for this work. These documents can be downloaded 

from the ACTREC/TMC’s website www.ACTREC/TMC.gov.in or Printed books are available 

at the Engineering Services, TMC-ACTREC, Kharghar, Navi Mumbai– 400 210. In case the 

http://www.dcsem.gov.in/
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agencies already possess these standard documents with them, the same need not be 

downloaded/ purchased again. 

5. he bid can only be submitted after uploading the mandatory scanned documents 
such as “Bid security Declaration” form duly signed in the prescribed format, in 
lieu of ‘EMD’. 

 
6. On opening date, the contractor can login and see the bid opening process. 

 
7. Certificate of Financial Turn Over: At the time of submission of bid, contractor may 
upload Undertaking / Certificate from CA mentioning Financial Turnover of last 3 years or 
for the period as specified in the bid document. 

 

8. PRICE BID : Schedule of price bid would appear in the form of BOQ_XXXX 

.xls 

The Financial Proposal/Commercial bid / BoQ format is provided as BoQ_XXXX.xls
 along with this tender document at 
https://eprocure.gov.in/eprocure/app . Bidders are advised to download this 
BoQ_XXXX.xls as it is and quote their offer/rates in the permitted column and upload 
the same in the commercial bid. Bidder shall not tamper/modify downloaded price 
bid template in any manner. In case if the same is found to be tempered/modified in 
any manner, tender will be completely rejected and tenderer is liable to be banned 
from doing business. 

Contractor must ensure to quote rate of each item. The column meant for quoting rate 
in figures appears in SKY BLUE colour. While selecting any of the cells a warning appears 
to mandatorily fill all such cells with any value, including “0” (ZERO). 

9. In the case of bids in two / three stage system and if it is desired to submit 
revised financial bid then it shall be mandatory to submit revised financial bid. If not 
submitted, then the bid submitted earlier shall become invalid. 

10. The Department reserves the right to accept / reject any prospective 
application without assigning any reason thereof. 

11. Short listing of the agencies shall be subject to thorough verification of their 
credentials and inspection of works carried out by them, through a Technical Evaluation 
Committee of experts, constituted by ACTREC/TMC. The performance report from the 
executing authority shall also be considered for short listing. 

12. If the information furnished by the applicant is found to be incorrect at a later stage, 
they shall be liable to be debarred from tendering / taking up works in ACTREC/TMC. 

Note: Prospective agencies shall satisfy themselves of fulfilling all the NIT criteria before 

submission of tender. Department reserves the right of non- consideration of tender of the 

agencies not fulfilling the stipulated criteria. 

 

 

 

 

http://www.eprocure.gov.in/
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PART D: LIST OF DOCUMENTS TO BE SCANNED & UPLOADED 

1 Bid security Declaration form. 

2 Financial Turn Over certified by CA Last 3 year 

3 ITR return of last 5 years 

4 Profit & Loss statement certified by CA of last 5 years 

5 Latest Bank Solvency Certificate (Not older than last 1year from date of Publish of tender.) 

6 Form A & B – Financial Information & Solvency 

7 Form C – List of similar work  

8 Form D – List of work under execution/ awarded 

9 Form E – Performance report of work 

10 Form F – Structure and Organization 

11 Form G – Details of Technical Person 

12 Form H – Details of Plants & Machinery 

13 Certificates of Work Experience / Performance Certificates 

14 GST (Goods and Services Tax) Registration Certificate 

15 PAN (Permanent Account Number) Registration 

16 EPFO registration certificate, If any 

17 ESIC registration certificate, If Any 

18 Undertaking that the eligible similar work(s) have not been executed through another  

Contractor on back to back basis. 

19 Undertaking for having gone through the documents as per Technical Bid. 

20 Undertaking for downloaded the Pre-bid clarifications issued by the Department after close 

of sale of tenders as indicated in the Technical Bid. 

21 Compliance form 1 

22 Compliance from 2 

23 NEFT form (Only for New vendor with ACTREC/TMC) 

24 Acceptance Letter 

25 Bid Capacity 

26 Signed Tender Document and Conditions of Contract 

27 Undertaken for percentage of GST applicable for execution of work by vendor. 

Note. If any additional documents required during evaluation for clarification same will be asked from 

bidders during Technical evaluation. 
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TENDER  
 
 
 
 
 
 
DOCUMENTS ISSUED TO M/S. …….. ……………………………………………………… 

………………………………………………………………………………………………………… 
 
 

SECTION - 2 : ITEM RATE TENDER & CONTRACT FOR WORKS 

i) Name of work Aluminium Glazed partitions with frosted film work for 
HWCC block at ACTREC 

ii) Last date & time of 
online   submission of 
tender 

On 28.12.2021 at 15:00 hours 

iii) Date & Time of online 
opening of tender 
(Technical Bid) 

On 29.12.2021  at 15:00 hours 

iv) Venue for pre-
bid  clarification 

ACTREC KHARGHAR 

 
Date of issue: …………………… 

TENDER 

I / We have read and examined the Notice Inviting Tender, Salient Governing Features of the Tender 
/ Work including Schedules A, B, C, D, E & F, Specifications Books *, Drawings and Designs, General 
Rules & Directions, General Clauses of Contract, Special Clauses of Contract & other documents and 
rules referred to in the Conditions and Clauses of Contract – 2008 * and all other contents in the 
tender documents for the work. 

(* Note: The “Specifications / Conditions and Clauses of Contract books” are available on Web-site 
www.ACTREC/TMC.gov.in.) 

The required books as indicated under Schedule “F” and under Clause-11 of this Salient Governing 
Feature of the Tender / Work, may be downloaded from the above Web-site also Printed books are 
available at the Engineering Services, TMC-ACTREC, Kharghar, Navi Mumbai– 400 210. 
 
However, these books, as required / specified in this “Salient Governing Feature of the Tender / 
Work” herein below, shall remain part of the tender documents / Contract / agreement to be 
executed, and signed by both the parties after acceptance of the Tender.) 

I / We, hereby tender for the execution of the work specified for the President of India within the 

 

TATA MEMORIAL CENTRE 
 

Advanced Centre For Treatment, Research And Education In Cancer. 
(ACTREC) 

Kharghar Node, Navi Mumbai – 410210 
 

A GRANT-IN-AID INSTITUTE UNDER DEPARTMENT OF ATOMIC ENERGY,  GOVERNMENT OF INDIA  

http://www.dcsem.gov.in/
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time specified in Schedule “F”, viz., Schedule of Quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule 1 of General Rules & 

Directions and in Clause - 11 of the General Clauses of Contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for (150) One Hundred and Fifty days from the date of opening 
of technical bids and not to make any modifications in its terms and conditions. 

Original scanned copy of Bid security Declaration form is uploaded on the indicated website along 
with other tender documents. We agree that our firm shall be suspended for the period of one year 
in case we withdraw or modify our bids during the validity. 

I / We have downloaded and gone through the pre-bid clarifications issued by the Department after 
close of sale of tenders and submitting tender accordingly. 

Consequent to the award of the subject work, If I / we, fail to furnish the prescribed performance 

guarantee within prescribed period, I / we agree that the said President of India or his successors in 

office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely. Further, if I / we fail to commence work as specified, I / we agree that President 
of India or his successors in office shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the performance guarantee absolutely, otherwise the said shall be 
retained by him towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, upto maximum of the percentage mentioned in Schedule “F” and 
those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in case of forfeiture 

of Performance Guarantee as aforesaid, I / We shall be debarred for participation in the re-

tendering process of the work. 

“I / We undertake and confirm that eligible similar work(s) has/ have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for tendering in ACTREC/TMC in future forever. Also, if 

such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Performance Guarantee.” 

I / We hereby declare that I / We shall treat the tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate information 

derived there-from to any person other than a person to whom I / We am / are authorized to 

communicate the same or use the information in any manner prejudicial to the safety of the State. 

I / We certify that all information furnished by our Firm is true & correct and in the event that the 
information is found to be incorrect/untrue or found violated, if such violation comes to the notice 

of Department, then we shall be debarred for bidding in ACTREC/TMC in future forever. Also if, such 

violation comes to the notice of the Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance 

Guarantee etc. 

 
 

Dated 

Witness 

Address 

Occupation 

Signature of Contractor 
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Salient Governing Features of the Tender 

Proforma of Schedules 

 

SCHEDULE ‘A’ : Reference to NIT & Tender Documents 

SN TITLE PARTICULARS  

1 Notice Inviting Tender (NIT) No. TMC/ACTREC/ENGG/CB-411/ET-71/Aluminium 

Glazed Partition/HWCC/2021 

2 Notice Inviting Tender details i) NIT as uploaded on Website  

 ii) NIT as published in News 
papers 

 

3 Changes in conditions of contract -2008 CDN / C 1 , CDN/C2, CDN/C3& 
CDN/C4 

 

4 Changes, if any, in following specifications:  

a) Specifications for Civil Works – 2015 :  NA  

 b) Specifications for PHE Works – 

2008 : 

NA                                              

 c) Addl. Specifications for PH works Included in this Technical bid.  

5 Scope and location of the work: Enclosed  

6 List of drawings Nil  

7 Time Schedule for the work: Nil  

8 Schedule of Quantities Please refer Financial Bid  

 

SCHEDULE ‘B’ : Materials to be issued to the contractor :- 

S. 

No 

Description of item Quantity 
y 

Rates at which the Materials 

will be charged to the contractor 

Place of issue 

1 2 3 4 5 

1. Water for 
construction Purpose 

-- In contractor’s Scope -- 

2. Electricity for 
construction 
purpose 

-- In contractor’s Scope -- 

3. Cement in Bags NIL NA  

 

SCHEDULE ‘C’ : Land earmarked for temp. infrastructures and Tools & plant to be hired 
to the contractor 

S.No Description Hire charges Place of issue 

1 2 3 4 

1. Area for storage / site office (SCC-11) NA 

2. Temporary Buildings (SCC-12) NA 

3. Labour hutments (SCC-12) NA 
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SCHEDULE ‘D’  : 

Extra schedule for specific requirements / documents for the work, if any 
Particularly for addl. Security guidelines, Gate pass, lift, tower crane etc. 

As per NIT / SOQ 

 

SCHEDULE ‘E’ : Reference to the Book of “TMC Conditions & Clauses 
of Contract” to be followed for this work 

Year – 2008 

Name of works:- Aluminium Glazed partitions with frosted film work for 
HWCC block at ACTREC 

As per NIT 

Estimated cost of work : Rs. 2.66 lakh As per Tender 

i) Performance Guarantee 3% of tendered value As per Tender 

ii) Security Deposit 2.5% of tendered value As per Tender 

 

 

General Rules & Directions : 

Officer inviting tender : Director, ACTREC 

Maximum percentage for quantity of Items of work to be executed beyond 
which rates are to be determined in accordance with Clauses 12.2 & 12.3. 

See Clause-12 below 

 

Definitions :(CCC – 2008, P. 11) 

2(v) Engineer-in-charge As nominated by OIC-ES 

2(viii) Accepting Authority Director, ACTREC 

2(x) Percentage on cost of materials and labour 
to cover all overheads & profits 

15% (Fifteen percent) 

2(xii) Department Engineering ACTREC/TMC 

9(ii) Standard Contract Form of Dept. Item Rate Tender 

 

Clause – 1(CCC – 2008, P. 13) 

i) Time allowed for submission of Performance 
Guarantee from the date of issue of letter of 
acceptance / WO. 

15 days 

ii) Maximum allowable extension beyond the period 
(provided in –i) above with late fee @ 0.1% per day, 
of performance guarantee amount. 

15 days 

  

 

Clause – 2(CCC-2008, P. 14) Authority for fixing 
compensation under clause 2. 

Director, ACTREC 

 

Clause – 5(CCC 
– 2008, P. 15) 

Number of days from the date of issue of letter 
of acceptance / WO for reckoning date of start. 

15 days 

SCHEDULE ‘F’ : 
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Mile stone(s) as per table given below: 

TABLE OF MILE STONE(S) 

Sl. 
No. 

Description of 

Milestone (Physical) 

Time Allowed in days 

(from date of start) 

Amount to be with-held in case of 
non-achievement of milestone 

1. NIL   

TIME ALLOWED FOR EXECUTION OF WORK 1 Months 

Authority to decide: i) Extension of time: Engineer-in-Charge for the work. 

ii) Re-scheduling of Mile Stone NA. 
Clause applicable – (6 or 
6A):(CCC – 2008, P. 16) 

Clause 6 for Manual Billing or 
Clause 6A for Computerized Billing 

Clause 6 :  

 

 

Clause – 10A: (CCC – 2008, P. 19) List of testing equipment’s to be 
provided by the contractor at site lab 

NA NA NA 

 

Clause – 10B (ii) : (CCC – 2008, P. 20) (Mobilization Advance) 

Whether Clause 10 B (ii) shall be applicable(If yes, Clause 
of Tender Condition to be followed) 

Not Applicable. 

 

Clause – 10C: Component of labour expressed as percent of value of 
the work (CCC – 2008, P. 21) 

NA 

 
Clause – 10CA:(CCC – 2008, P. 21) Not Applicable 
S. 
No 

Materials Covered under 
this Clause 

Nearest Materials for which All India 
Wholesale Price Index is to be followed 

Basic Rate 

1 NA NA - 

*Note: Base price for materials given above are only for regulating operation of clause 10-CA. 
The tenderers are requested to consider prevailing market rates while quoting the rates. 

 

Clause – 10CC:(CCC – 2008, P. 22) : Not Applicable 

Clause 10 CC to be applicable in contracts with stipulated period of 
completion exceeding the period shown in next column. 

 

Schedule of component of Cement, Steel, other Materials, Labour, POL etc. for price escalation. 

1 NA NA - 

 

Clause – 11:(CCC – 2008, P. 24) 

Specifications to be followed for execution 
of  this work 

As per BOQ 

 

Clause – 12:(CCC – 2008, P. 25) 

12.2 & 
12.3 

Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 
building works 

 NA 

12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for NA 

As per actual work done. Clause – 7: 

Payment terms 
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foundation work 

12.5 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for 
maintenance work 

NA  

Clause – 
16:(CCC – 2008, 
P.27) 

Competent Authority for deciding 
reduced rates : 

Director, ACTREC 

Clause – 36(i): (CCC-2008,P.35) Requirement of Technical Representative(s) & recovery Rate 

Sl. 

No. 

Minimum 
Qualification 
of Technical 
Representative 

Discipline Designation 
(Principal 
Technical 
/ Technical 
representati
ve) 

Min. 

Exp
. In 
yrs. 

No. Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36(i). 

NA 

 

Clause – 42:(CCC – 2008, P. 36) 

(i) (a) Schedule / statement for determining 
theoretical quantity of cement on the basis of 
: 

-- 

(ii) Variations permissible on theoretical quantities. 

A Cement  

 i) for works with estimated cost put to 
tender up to Rs.5 Lakhs 

NA 

 ii) for works with estimated cost put to 
tender more than Rs.5 Lakhs 

NA 

B Bitumen for All works NA 
C Steel reinforcement and structural 

steel sections 
NA 

D All other materials. Nil 

 

RECOVERY RATES 

S. 
No. 

Description of Item Rates in figures & words at which recovery shall be made 
from the Contractor 

  Excess wastage beyond 
permissible limit 

Less use Beyond 
permissible Limit 

1 Cement Nil Nil 
2 Structural Steel Nil Nil 
3 Structural Sections Nil Nil 
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Notes- 

1. In the case of any discrepancy between these “Salient Governing Features of the 
Tender/Work” & the book “Conditions and Clauses of Contract – 2008”, stipulations given in 
these “Salient Governing Features of the Tender/Work” shall take precedence. 

2. In the case of any discrepancy found in printed matter of Hard copy and Soft copy of any 
document of the tender including Technical & Financial bids, (either downloaded from the 
departmental web-site or provided by the department through e-mail or any other mean), 
the matter of soft copy shall always Govern/ prevail. 

3. It will be the responsibility of the Contractor to get the character & antecedents of the 
regular staff & Supervisors, engaged by them, for carrying out the work being awarded to 

him, verified from the Police authorities and produce the report of the verification to 
the Security at the gate under intimation to Engineer-in-Charge of the work. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1 LIQUIDATED DAMAGE 

a) 

Successful tenderer will have to commence/execute the work as per the order placed 
by email/soft copy/LOI/Work order within the stipulated time period mentioned in 
the order. In failure to do so, the performance security submitted by the firm will be 
forfeited. In the event of the contractor fail to comply with conditions of this contract, 
he shall be liable to pay a compensation for non-commitment of work as per order 
or for the delay an amount equal to 1.0% per month delay to be computed on per 
day basis, provided that the entire amount of compensation to be paid shall not 
exceed 10% of the estimated cost of the work. If the work is not completed within 
the stipulated time period as mentioned in the work order or inferior nature of work, 
the engineer in-charge has the right to terminate the whole work or part and get the 
work done from other agency at the risk and cost of tenderer and access money will 
be recovered from any dues. Liquidated damage can be recovered from EMD, 
Performance Security, Security Deposit or running bills of the Tenderer. Extension in 
delivery of work will not be given except in exceptional circumstances. The defaulting 
tenderer will be debarred from participant of any tender of ACTREC. 

2 ARBITRATION  

a) 

In the event of any dispute arising between ACTREC and the contractor in any matter 
covered by this contract or arising directly or indirectly there from or connected or 
concerned with the said contract in any manner of the implementation of any terms 
and  conditions of the said contract, the matter shall be referred to the Director, 
ACTREC who may himself act as sole arbitrator or may name as sole arbitrator an 
officer of ACTREC/TMH notwithstanding the fact that such officer has been directly 
or indirectly associated with this contract and the provisions of the Indian Arbitration 
Conciliation Act, 1996 shall apply to such arbitration. The contractor expressly agrees 
that the arbitration proceedings shall be held at MUMBAI/NAVI MUMBAI. 

3 
DIRECTOR-ACTREC/THE TENDER COMMITTEE / TENDERING AUTHORITY / 
UNDERSIGNED RESERVE THE RIGHT: 

a) 
To reject any / or all the Tenders at any stage without assigning any reason there of 
and not accept the lowest Tenders.  

b) 
To procure any item of the tender directly from State / Central govt. Undertaking at 
government rate even if a tender of other parties for the same item has been offered 
/ accepted / approved. 

c) 
To reject abnormally low price of an item quoted by the tenderer in the Tender with 
some malafide intention. 
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d) 
Officer authorized on behalf of the Director-TMC does not bind himself/herself to 
accept the lowest or any other offer & reserve the right to cancel, reduce or split the 
contract on more than one source without assigning any reason for such action.  

e) 
DIRECTOR-TMC reserves right to accept the tender in full or part without assigning 
any reason. 

4 RISK PURCHASE 

a) 
In the event of failure to execute the contract to the satisfaction of the engineer in-
charge he has the reserves the right: 

b) 
To reject any part of the contract executed and withhold payment for such portion of 
the contract till such time the defects are rectified to the satisfaction of the Engineer 
In-charge. 

c) 
To terminate the contract by giving 2 weeks’ notice in writing without assigning any 
reason and to get the contract executed by other agency at the risk and cost of the 
contractor. 

5 GENERAL LIEN 

a) 

Whenever under this contract any sum of money is recoverable from and payable by 
the contractor, ACTREC shall be entitled to recover such sum by appropriating in part 
or in whole the security deposit of the contractor, if a security is taken from the 
contractor. In the event of the security being insufficient or if no security has been 
taken from the contractor, the balance or the sum recoverable, as may be shall be 
deducted from any sum duo to the contractor or which at any time thereafter may 
become due to the contractor under this or any other contract with the ACTREC.  
Should this sum be not sufficient to cover the full amount recoverable, the contractor 
shall pay to the ACTREC on demand the remaining balance due. 

6 RECTIFICATION OF WORK/REPLACEMENT OF DEFECTIVE SUPPLY 

a) 

In any supply item or any part of work is found defective or fails to meet the 
requirements of the contract before it is accepted, the ACTREC shall give the 
contractor a notice setting forth details of such defects or failures and the contractor 
shall forthwith arrange to set right the defective work or replace the defective supply 
by the good one to make it comply with the requirements of the contract. This in any 
case shall be completed within a period not exceeding one month from the date of 
the initial report pointing out the defects. The replacement or rectification shall be 
made at site by the contractor at free of cost. Should the contractor fail to do the 
needful within this stipulated time frame, ACTREC reserves the right to reject the 
work/equipment in full or in part and get it replaced at the cost of the contractor. The 
cost of any such replacement made by the ACTREC shall be deducted from the 
amount payable to the contractor against this work order. 

7 
TERMINATION FOR DEFAULT 
 

a) 
ACTREC, may without prejudice to any other remedy for breach of contract, by 
written notice of default, sent to the contractor, for termination of this contract in 
whole or in part; 
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b) 
If the bidder fails to deliver any or all the work within the time period (s) specified in 
the contract, or any extension thereof granted by ACTREC. 

c)  If the bidder fails to perform any other obligation(s) under the contract. 

d) 
If the bidder in either of the above circumstances, does not remedy his failure within 
a period of 15 days (or such longer period as ACTREC may authorize in writing) after 
receipt of the default notice from ACTREC on a notice period of 30 days. 

e) 

In the event of ACTREC terminate the contract in whole or in part pursuant to above 
para the ACTREC may execute the work upon such term and in such manner as it 
deems appropriate work similar to those undelivered and bidder shall be liable to 
ACTREC for any excess cost for such similar work. However, the bidder shall continue 
the performance of the contract to the extent not terminated. 

8 ADDITIONAL OR EXTRA WORK 

a) 

ACTREC reserve the right to place extra items other than schedule quantity for 
completion of given work order. In such cases the Engineer In-charge calculate the 
expenditure for supply and execution of such work by taking quotation from local 
agency and adding applicable levies, labor charges, incidental expenditure, profit etc. 
as per the normal procedure to arrive suitable rate. He may also obtain the 
expenditure of the extra item either from CPWD manual or from the work order 
executed for government organization for similar work in the recent past. If the 
quantity of work is exceeding more than 10%, Engineer-in-Charge should be informed 
the same and execution should be done only after prior approval.  

b) 

ACTREC also has the reserve to modify the quantity of items in work order to 
add/reduce/cancel as per the site requirements. Such additional quantity will be 
settled at the same rate and terms & conditions of the order on completion of work 
after taking final joint measurement.  

c) 
Bidder to inform in advance before executing additional/substitute quantity. Prior 
approval for the same should be obtained from ACTREC before execution.  

9 PAYMENT TERMS 

a) As per Actual work done 

10 FAIR WAGES 
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The bidder shall pay the monthly wages to the labours employed by him as per the 
minimum wages enforced by Labor Enforcement Authority of India on time to time in 
front of an ACTREC official, together with ESIC, Provident Fund, and Bonus etc. as 
applicable. The contractor will forward his bills for the work executed by him by 
attaching copies of salary slip signed by the worker for the current/previous month 
for early settlement of his bills. 

  
Other Special conditions (This conditions overrule other condition specified 
anywhere in contract as applicable) 

1 The work to be carried out as per the instruction of Engineer-in charge. 

2 
Material delivery challans to be submitted along with running and final bills duly sign 
and stamp at ACTREC security Gate. 

3 
Deployed workers must have company Identity cards and should follow all safety as 
per the labour laws. 

4 
Material to be used of approved make with ISI mark as mentioned in schedule of rate 
and as per the instruction of Engineer-incharge. 

5 
Space for storage of material during execution of work will be provided if available in 
the ACTREC Premises to the contractor. But risk of theft/damage is the contractor's 
risk and TMH/ACTREC is not responsible for any theft/damage/fire. 

6 
During execution of works, contractor has to take adequate care of ongoing patients 
care services. 

7 No mobilization or secured advance will be paid to contractor. 

8 
The Contractor should depute Supervisor/Engineer at site during execution of works 
on each and every day and night as per the instructions given by Engineer - in charge. 

9 
If the contractor fails to clear the debris from premises then fine of Rs 10,000/truck 
will be charged and recovered. 

10 
Agency to bring his manpower to execute the works irrespective of quantity of work 
allotted. 

11 
Engineer in charge may priorities one type of work over the other and the 
contractor has to abide as per the requirements. 

12 
Escalation is not applicable since the time period is less than 18 months for 
execution. Quoted/Negotiated Prices will remain firm for entire contractual period 
including the period for Comprehensive Operation and Maintenance. 

13 
Security Deposit will be deducted @ 2.5% of work order value from the running bills 
and will be refunded after completion of defect liability period of one Year  

 

14 
Performance Guarantee will be release only after award of completion plus TWO 
month. 

 

15  Defect Liability Period 1 year from completion of work. 
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I have read the Above instructions carefully and understood in right perspective and agreed.  

  

Date: Seal and Signature.  

 

CDN/C-1:LIST OF CHANGES / MODIFICATION IN THE CCC – 2008 
 

SN Existing Provision Modified Provision 

1 SECTION – 1: NOTICE INVITING TENDERS 
 

1.1 Sl. No. 5, Page6 : 

Earnest Money Deposit (E.M.D.) of Rs. 
……..…………….. in cashup to Rs.10,000/- in 
the form of Department’s receipt /   
Demand Draft / Pay Order / Banker’s 
cheque 
/ Deposit at call receipt / Fixed Deposit 
Receipt (FDR), issued by a Scheduled 
Bank, drawn in favour of 
………………………(Pl. Refer SGF) NOTE: EMD 
in the form of Cheques will not be 
accepted. However, 50% of Earnest 
Money or Rs.20 Lakhs, whichever is less, 
will have to be deposited in the form 
prescribed  above and
 balance amount of earnest 
money can be accepted in the form of 
Bank Guarantee (BG) issued by a 
Scheduled Bank. 

 

 
Bidders are requested to submit “Bid security 
Declaration” form duly signed along with online 
submission of the tender in the prescribed 
format , in lieu of ‘EMD’. 

1.2 Sl. No. 6, Page 6:  
 
Performance Guarantee: The 

Sl. No. 6, Page 6:  
 
Performance Guarantee: The tenderer, 

 tenderer, whose tender is accepted, whose tender is accepted, will be required 

 will be required to furnish to furnish performance guarantee of 3% of 

 performance guarantee of 5% of the the tendered amount within the period 

 tendered amount within the period specified in Schedule “F”. This guarantee shall 

 specified in Schedule “F”. This be in the form of Department’s cash receipt 

 guarantee shall be in the form (in case guarantee amount is less than 

 of Department’s cash receipt (in case Rs.10,000/-) or Deposit at call receipt / 

 guarantee amount is less than Demand Draft / Pay Order / Banker’s cheque 

 Rs.10,000/-) or Deposit at call receipt / issued by a Scheduled Bank (in case 

 Demand Draft / Pay Order / Banker’s guarantee amount is less than Rs.1,00,000/-) 

 cheque issued by a Scheduled Bank (in or Government Securities / Fixed Deposit 

 case guarantee amount is less than Receipt (FDR) or Guarantee Bonds of any 

 Rs.1,00,000/-) Scheduled Bank or The State Bank of India 

 or Government Securities / Fixed in accordance with the prescribed form. The 

 Deposit Receipt (FDR) or Guarantee earnest money deposited alongwith bid 

 Bonds of any Scheduled Bank or The shall be returned after receiving the 
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 State Bank of India in accordance with the 
prescribed form. 

aforesaid performance Guarantee 

1.3 Sl. No. 9, Page 6:  
 
Validity of tender: The tender for the work 
shall remain open for acceptance for a 
period of 120 days from the last date of its 
submission. 

Sl. No. 9, Page 6:  
 
Validity of tender: The tender for the work shall 
remain open for acceptance for a period of 150 
days from the date of opening of technical bids. 

2 SECTION – 2: ITEM RATE TENDER & CONTRACT FOR WORKS 

2.1 Para – 3 at page 7: We agree to Para – 3 at page 7 : We agree to keep 
keep the tender open for one the tender open for 150 days  from the 

 
 hundred twenty (120) days from the date of opening of technical bids and 

 last date of its submission and not to
 make any modification in its 
terms and conditions. 

not to make any modification in its terms 
and conditions. 

2.2 New para is added as second last 
para , Page 8 

New para is added as second last para, Page 8:I 
/ We undertake and confirm that eligible similar 
work(s) has/ have not been got executed 
through another contractor on back to back 
basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be 
debarred for tendering in ACTREC/TMC in 
future forever. Also, if such a violation comes to 
the notice of Department before date of start of 
work, the Engineer-in- Charge shall be free to 
forfeit the entire amount of Performance 
Security. 

3  
SECTION -3 : GENERAL RULES AND DIRECTION 

 Para 12 (ii) The tenderer, whose tender is 
accepted,will also be required to furnish 
by way of security Deposit for fulfillment 
of the contract, an amount equal to 5% of 
the tendered value of the work. 

Para 12 (ii) The tenderer, whose tender is 
accepted, will also be required to furnish by 
way of Security Deposit for fulfillment of the 
contract, an amount equal to 2.5% of the 
tendered value of the work. 

4 SECTION -4 : CONDITION OF CONTRACT 

4.1 New para is added as (xv) , 
Page 11 

New para is added Page 11 
(xv) Date of commencement of work – The date of 
commencement of work shall be the date of start 

as specified in Schedule F or the 1st date of handing 
over of the site, whichever is later, in accordance 
with the phasing if any, as indicated in the tender 
document. 

5 SECTION – 5 (i): GENERAL CLAUSES OF CONTRACT (GCC) 
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5.1 Clause 1Page No. 13 

(iv) In the event of the contract being 
determined under provisions of any of 
the clause/ condition of the agreement, 
the performance guarantee shall stand 
forfeited in full and shall be absolutely 
at the disposal of the Director TMC. 

Clause 1Page No. 13 

(iv) In the event of the contract being determined 
or rescinded under provisions of any of the 
clause/ condition of the agreement, the 
performance guarantee shall stand forfeited in 
full and shall be absolutely at the disposal of the 
Director TMC. 

5.2 Clause 1Apara 1, Page No. 13 The 
person(s) whose tender may be 
accepted (herein after called the 
contractor) shall permit Government at 
the time of making any payment to him 
for work done under the contract to 
deduct a sum at the rate of 5% of the 
gross amount of each running bill till the 
sum along with the sum already 
deposited as earnest money, will 
amount to security deposit of 5% of 
the tendered value of the work. Such 
deductions 
………to make good the deficit 

Clause 1Apara 1, Page No. 13 

The person(s) whose tender may be accepted 
(herein after called the contractor) shall permit 
Government at the time of making any payment 
to him for work done under the contract to 
deduct a sum at the rate of 5% of the gross 
amount of each running bill till the sum amount 
to security deposit of 2.5% of the tendered 
value of the work. 

5.3 Clause 1A para 3, Page No.13 
 
 Security Deposit as deducted above can 
be released against Bank Guarantee 
issued by a Scheduled Bank on its 
accumulation to a minimum of Rs.5 lakhs 
subject to the condition that amount of 
such Bank Guarantee, except last one, 
shall not be less than Rs. 5 lakhs. 

Clause 1A para 3, Page No. 13 
 
Security Deposit 
it as deducted above can be released against Bank 
Guarantee issued by a Scheduled Bank on its 
accumulation to a minimum of Rs. 5 lakhs 
subject to the condition that amount of such Bank 
Guarantee, except last one, shall not be less 
than Rs. 5 lakhs. Provided further that the 
validity of bank guarantee shall be in conformity 
with provisions contained in clause 17 which shall 
be extended from time to time depending 
upon extension of contract granted under 
provisions of clause 2 and clause 5. 

5.4 
Clause 3      Page No. 14 
(xii) If the work is not started by the 

contractor within 1/8th of the stipulated 
time. 

Clause 3 Page No. 14 

(xii) : Deleted 

5.5 Clause 10 C Page No. 21 Clause 10 C Page No. 21 

 Clause 10 C Page No. 21 
PAYMENT ON ACCOUNT OF INCREASE 
IN   PRICES/ WAGES DUE
 TO 
STATUTORYORDER (S) : 

If after submission of the tender 

……………………of the value of work done 
during that period. 

Deleted 
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5.6.1 Clause 10 CA para 3, Page No. 21 

PAYMENT DUE
 TO VARIATION 
IN PRICES OF MATERIALS AFTER 
RECEIPT 
OF TENDER: The increase/ 
decrease in prices……… as 
indicated in schedule “F” shall be 
followed. 

Deleted 

5.6.2  
Clause 10 CA Page No. 

21 Addition to the last para 

Deleted 

5.7 Clause 10 CC Page No. 22 

PAYMENT DUE
 TO INCREASE/ 
DECREASE IN PRICES/ WAGES 
AFTER RECEIPT OF TENDER FOR 
WORKS: 

Deleted 

5.7.1 Clause 10 CC Page No. 22 

(ii) (d) Full assessed value of 
Secured Advance fresh paid in this 
quarter 

Deleted 

5.7.2 Clause 10 CC Page No. 22 

Components of cement, 
steel, materials, labour, P.O.L., 
etc. shall be pre- determined 
for every work and 
incorporated in the conditions 
of contract attached to the 
tender papers included in 
Schedule “E”. The decision of 
the Engineer-in-
charge  in 
working out
 such 
percentage shall be binding on 
the contractors. 

 

Deleted 

5.7.3 Clause 10 CC Page No. 22 

The compensation for 
escalation for cement, steel, 
materials, P.O.L shall be 
worked as per the formulae 
given below: 

Deleted   

5.7.4 Clause 10 CC Page No. 22 

a)Adjustment for component of 
“cement” 

Clause 10 CC Page No. 22 

Deleted 

5.7.5 Clause 10 CC Page No. 23 

b) Adjustment for component 
of “steel” 

Clause 10 CC Page No. 23 

Deleted 
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5.7.6 Clause 10 CC Page No. 23 

c) Adjustment for
 civil component (Except 
cement &  

Deleted  

5.7.7 Clause 10 CC Page No. 23 

18 Xm : Component   of materials 
expressed as percent of the 
total value of work. 

Deleted. 

5.7.8 Clause 10 CC Page No. 23 

d) Adjustment for component 
of “POL” 

Deleted 

5.7.9 Clause 10 CC Page No. 24 

ix) Provided always that the 
provision of the preceding Clause 
10 I and 10 CA shall not be 
applicable for contracts where 
provisions of this clause are 
applicable, but in cases where 
provisions of this clause are not 
applicable, the provisions of 
Clause 10 I and 10 CA will 
become applicable. 

    Deleted 

5.8 Clause 11 para 3, Page No. 24 

The    contractor shall
 ............ comply with                                          
the ....... construction.(Repeated) 

Clause 11 para 3, Page No. 24 

Deleted 

5.9.1 Clause 12.2 para 1, Page No. 
25 

DEVIATION, EXTRA
 ITEMS AND 
PRICING: 

In the case of extra item (s) the 
contractor may within fifteen 
days of receipt of order or 
occurrence of the item (s) claim 
rates, supported by proper 
analysis, for the work and the 
engineer-in-charge shall within 
one month of the receipt of the 
claims supported by analysis, after 
giving consideration to the analysis 
of the rates submitted by the 
contractor, determine the rates on 
the basis of the market rates and 
the contractor shall be paid in 
accordance with the rates so 
determined. 

Clause 12.2 para 1, Page No. 25 DEVIATION, 

EXTRA ITEMS AND PRICING:  

In the case of extra item (s) (items that are completely 
new, and are in addition to the items contained in 
the contract),   the contractor may within fifteen days 
of receipt of order or occurrence of the item (s) claim 
rates, supported by proper analysis, for the work and the 
engineer-in-charge shall within one month of the 
receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by 
the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in 
accordance with the rates so determined. In rate 
analysis material & labour components shall be as per 
CPWD ASR. However when item/material not available in 
DSR then rate of material to be as per market rates 
based on invoice and rate of labour as per statutory 
Authority. 
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5.9.2 Clause 12.2para 2, Page No. 25 

In the case of substituted items the 
rate for the agreement items (to 
be substituted) and substituted 
item shall also be determined   in   
the manner as mentioned in the 
following para. 

Clause 12.2 para 2, Page No. 25 

In the case of substituted items (items that are taken up 
with partial substitution or in lieu of items of work in 
the contract) the rate for the agreement item (to be 
substituted) and substituted item shall also be 
determined in the manner as mentioned in the 
following para. 

5.9.3 Clause 12.5: page 25 Clause 12.5: page 25 

For the purpose of operation of Schedule “F”, the 
following works shall be treated as works relating to 
foundation: 

(i) For buildings, compound walls:   plinth level or 1.2 
m above ground level, whichever is lower, excluding 
items of flooring and D.P.C. but including base 
concrete below the floors. 

(ii) For abutments, piers, retaining walls of culverts & 
bridges, walls of water reservoirs and well staining: 
All works upto 
1.2 m above the bed level. 

(iii) For retaining walls, wing walls, compound walls, 
chimneys, overhead reservoirs/tanks and other 
elevated structures, where floor level is not 
determinate: All works upto 1.2 m above the average 
ground level or bed level. 

(iv) For reservoirs/tanks (other than overhead 
reservoirs/tanks): All works upto 
1.2 ms above the ground level. 

(v) For basement: All works upto 1.2m above ground 
level or upto floor 1 level whichever is lower. 

vi) For Roads: all items of excavations and filling 
including treatment of sub-base and soling work. 

vii) For water supply lines, sewer lines, underground 
SWD & similar works: all items of work below ground 
level except items of piping work. 

viii) For open storm water drains: all items of 
work except lining of drains. 

 For the purpose of operation of 
Schedule “F”, the following works 
shall be treated as works relating 
to foundation: 

 (i)For buildings, compound walls: 
plinth level or 1.2 metres (4 feet) 
above ground level, whichever is 
lower, excluding items of flooring 
and D.P.C. but including base 
concrete below the floors. 

 ii) For abutments, piers, retaining 
walls of   culverts and bridges, 
walls of water reservoirs: the bed 
of floor level. 

 For retaining walls
 where floor level is not 
determinate: 
1.2 metres above the average 
ground level or bed level. 

 iv) For roads: all items of 
excavations and filling including 
treatment of sub-base and soling 
work. 

 For water supply lines, sewer 
lines, underground SWD & similar 
works: all items of work below 
ground level   except items of 
piping work. 

 vi) For open storm water drains: 
all items of work except lining of 
drains. 
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5.10 Clause 14 Page No. 26 

CANCELLATION  
 OF CONTRACT
 IN FULL
 OR 
PART: (Deleted & merged with 
clause-3) 

Clause 14 Page No. 26Carrying out part work at risk & 
cost of contractor: 

If contractor: 

At any time makes default during currency of work or 
does not execute any part of the work with due diligence 
and continues to do so even after a notice in writing of 
7 days in this respect from the Engineer-in-Charge; or ii) 
Commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or takes 
effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf by the Engineer-in-
Charge; or 

  iii) Fails to complete the work(s) or items of work with 
individual dates of completion, on or before the date(s) 
so determined, and does not complete them within the 
period specified in the notice given in writing in that 
behalf by the Engineer-in-Charge. The Engineer-in-
Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the 
contractor which have either accrued or accrue 
thereafter to Government, by a notice in writing to take 
the part work/part incomplete work of any item(s) out of 
his hands and shall have powers to : 

a) Take possession of the site and any materials, 
constructional plant, implements, stores, etc., thereon; 
and/or(b) Carry out the part work / part incomplete 
work of any item(s) by any means at the risk and cost 
of the contractor. The Engineer-in-Charge shall 
determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part 
incomplete work of any item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the 
liability of contractor on account of loss or damage 
suffered by Government because of action under this clause 
shall not exceed 10% of the tendered value of the work. In 
determining the amount, credit shall be given to the 
contractor with the value of work done in all respect in 
the same manner and at the same rate as if it had been 
carried out by the original contractor under the terms of 
his contract, the value of contractor’s materials taken 
over and incorporated in the work and use of plant and 
machinery belonging to the contractor. The certificate of 
the Engineer-in- Charge as to the value of work done 
shall be final and conclusive against the contractor 
provided always that action under this clause shall only 
be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the 
department are less than the amount payable to the 
contractor at his agreement rates, the difference shall 
not be payable to the contractor. Any excess 
expenditure incurred or to be incurred by Government 
in completing the part work/ part incomplete work of 
any item(s) or the excess loss of damages suffered or 
may be suffered by Government as aforesaid after 
allowing such credit shall without prejudice to any other 
right or remedy 
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y available to Government in law or per as agreement be 
recovered from any money due to the contractor or 
any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be 
liable to pay the same within 30 days. If the contractor 
fails to pay the required sum within the aforesaid period 
of 30 days, the Engineer-in-Charge shall have the right 
to sell any or all of the contractors’ unused materials, 
constructional plant, implements, temporary building at 
site etc. and adjust the proceeds of sale thereof towards 
the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance 
outstanding, it shall be recovered in accordance with 
the provisions of the contract. 

In the event of above course being adopted by the 
Engineer-in-Charge the contractor shall have no claim 
to compensation for any loss sustained by him by reason 
of his having purchased or procured any materials or 
entered into any engagements or made any advance on 
any account or with a view to the execution of the work 
or the performance of the contract. “ 
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5.11 Clause 19 para 1, Page No. 28 

..……The contractor shall also abide 
by the provision of the Child labour 
(Prohibition & Regulation) Act – 
1998. 

Clause 19     para 1, Page No. 28 

…… The contractor shall also abide by the provision of 
the Child labour (Prohibition & Regulation) Act – 
1986. 

5.12 Clause 19A   Page No. 28 

No labour below 18 years: No labour 
below the age of 18 (eighteen) years 
shall be employed on the work. 

Clause 19A     Page No. 28 

No labour below 14 years: No labour below the age 
of 14 (fourteen) years shall be employed on the 
work. 

 CS-5: CCC-2008: P.36  

5.13 CLAUSE 37 : 

LEVY / TAXES PAYABLE 
BYCONTRACTOR: 

(i) Sales Tax / VAT or any other tax 
on materials in respect of this 
contract shall be payable by the 
contractor and Government shall not 
entertain any claim whatsoever in this 
respect. 

(ii) The contractor shall deposit 
royalty and obtain necessary permit 
as required for supply of the sand, 
aggregate, stone etc. from local 
authorities. 

(iii) If pursuant to or under any law, 
notification or order any royalty, cess 
or the like becomes payable by the 
Government of India and does not 
any time become payable by the 
contractor to the State Government. 
Local authorities in respect of any 
material used by the contractor in the 
works then in such a case, it shall be 
lawful to the Government of India and 
it will have the right and be entitled to 
recover the amount paid in the 
circumstances as aforesaid from dues 
of the contractor. 

CLAUSE 37 : 

LEVY / TAXES PAYABLE BY CONTRACTOR: 
 
i) GST, Building and other Construction 
workers Welfare cess or any other tax, Levy or 
Cess in respect of input for or output by this 
contract shall be payable by the contractor and 
Government shall not entertain any claim 
whatsoever in this respect except as provided 
under Clause 38. 

 
(ii) The contractor shall deposit royalty and obtain 
necessary permit for supply of the red bajri, stone, 
kankar, etc. from local authorities. 

 
(iii) If pursuant to or under any law, notification or 
order any royalty, cess or the like becomes payable by 
the Government of India and does not any time 
become payable by the contractor to the State 
Government, Local authorities in respect of any 
material used by the contractor in the works then in 
such a case, it shall be lawful to the Government of 
India and it will have the right and be entitled to 
recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 
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 CS-2: CCC-2008 P.8 &Section-2 : SGFP-2 
Following para is added in Section- 2 as second last para (Item Rate Tender & Contract for 
Works) “I / We undertake and confirm that eligible similar work(s) has/ have not been got 
executed through another contractor on back to back basis. Further that, if such a violation 
comes to the notice of Department, then I/we shall be debarred for tendering in 
ACTREC/TMC in future forever. Also, if such a  violation comes to the notice of Department 
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 
Earnest Money Deposit/Performance Guarantee” 

 

 CS-5: CCC-2008: P.36  

5.14 CLAUSE 38:  
 

Clause 38: 

 CONDITIONS FOR 
REIMBURSEMENT OF LEVY/TAXES IF 
LEVIED AFTER RECEIPT OF TENDERS: 
i) All tendered rates shall be 
inclusive of all taxes and levies 
payable under respective 
statutes. However, pursuant to 

the Constitution (46th 

Amendment) Act 1982, if any 
further tax or levy is imposed by 
Statute, after .the last date of 
the receipt of tender and the 
contractor thereupon 
necessarily and properly pays 
such taxes / levies, the 
contractor shall be reimbursed 
the amount so paid, provided 
such payments, if any,  is  not, in 
the opinion of the Engineer- in-
Charge (whose decision shall be 
final and binding  on the 
contractor) attributable to delay 
in execution of work within the 
control of the contractor. 

ii) The contractor shall keep 
necessary books of accounts and 
other documents for the purpose of 
this condition as may be necessary 
and shall allow inspection of the same 
by a duly authorized representative of 
the Government and / or the 

CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES 
IF LEVIED AFTER RECEIPT OF TENDERS: 

 
i) All tendered rates shall be inclusive of any tax, 
levy or cess applicable on last stipulated date of 
receipt of tender including extension if any. No 
adjustment i.e. increase or decrease shall be 
made for any variation in the rate of GST, 
building and other construction workers 
Welfare Cess or any tax, levy or cess applicable 
on inputs. However, effect of variation in rates 
of GST or Building and other Construction 
Welfare Cess or imposition or repeal of any 
other tax, levy or cess applicable on output of 
the works contract shall be adjusted on either 
side, increase or decrease. Provided for 
Building and other Construction workers 
welfare cess or any tax (other than GST), levy or 
cess varied or imposed after the last date of 
receipt of tender including extension if any, any 
increase shall be reimbursed to the contractor 
only if the contractor necessarily and properly 
pays such increased amount of 
taxes/levies/cess. Provided further that such 
adjustment including GST shall not be made in 
the extended period of contract for which the 
contractor alone is responsible for delay as 
determined by authority for extension of time 
under Clause-5 in Schedeule ‘F’. 

 
(ii) The contractor shall keep necessary books of 
accounts and other documents for the purpose of this 
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Engineer-in-charge and further shall 
furnish such other information / 
document as the Engineer-in-charge 
may require from time to time. 

iii) The contractor shall, within a 
period of 30 days of the imposition of 
any such further tax or levy, pursuant 
to the Constitution (46th 
Amendment) Act 1982, give a written 
notice thereof to the Engineer- in-
charge that the same is given 
pursuant to this condition, together 
with all necessary information relating 
thereto. 

condition as may be necessary and shall allow 
inspection of the same by a duly authorized 
representative of the Government and/or the 
Engineer-in-Charge and shall also furnish such other 
information/document as the Engineer-in-Charge may 
require from time to time. 

(iii) The contractor shall, within a period of 30 days of 
the imposition of any such further tax or levy or cess, 
give a written notice thereof to the Engineer-in-charge 
that the same is given pursuant to this condition, 
together with all necessary information relating 
thereto. 

 

GST  Clause: 

5.15 ---- Since the GST (by subsuming indirect taxes 
such as VAT, Excise duty, service tax, octroi 
etc.) is applicable w.e.f. 01.07.2017, GST as 
applicable i n  r e s p e c t  of this contract shall be 
payable by the contractor and Government will 
not entertain any claim whatsoever in respect 
of the same. 
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5.16 Construction and 
Demolition Waste 
Management Plan 

Regarding disposal of Construction waste from 
site of work, the agency has to abide by the 
guidelines of Construction and Demolition 
(C&D) waste management plan as approved by 
MCGM/CIDCO and any other regulations 
issued by statutory authorities in the matter 
from time to time and Department is not 
responsible in any way in this regard. 
i. Royalty for excavation, 

transportation, filling of earthwork etc. 
including obtaining permission from 
statutory authority shall be borne by 
the contractor. 

ii. Contractor shall strictly follow the 
statutory rules and regulations o f  the 
Construction and Demolition Debris 
Management Plan for project site. 

iii. Surplus E x c a v a t e d  m a t e r i a l s  
s h a l l  be disposed from construction 
site at approved disposal ground of 
MCGM/CIDCO including cost of 
necessary statutory charges, applicable. 

iv. Construction debris shall also be disposed 
from construction site at approved 
disposal ground of MCGM/CIDCO/PMC 
including cost of necessary statutory 
charges, applicable. 

v.  Contractor shall submit 
acknowledgement of challan for each trip 
for unloading   of   Construction and 
Demolition   waste   material   as per the 
standard format 

vi. Contractor shall be responsible and liable 
for penalty if any as prescribed by the local 
Authority in case of  in case of procedure 
laid down in the Construction and 
Demolition Debris Management Plan. 
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CDN/C-2:LIST OF CHANGES / MODIFICATION IN THE CCC – 2008 

 
Proforma for Bid Security Declaration 

Whereas,  I/we   ………………..   (Name   of   agency)  …………………………………….. 

have s u b m i t t e d   bids  for  ……………………..  (Name o f   
Work)…
 ................................................................................................................................... 
NIT 

No………………… 

 
I/We hereby submit following declaration in lieu of submitting Earnest 

Money Deposit: - 

(1) If after the opening of tender, I/we withdraw or modify my/our bid 

during the period of validity of tender (including extended validity of 

tender) specified in the tender documents, 

OR 

 
(2) If, after the award of work, I/we fail to sign the contract, or to submit 

performance guarantee before the deadline defined in the tender 

documents, 

 
I/We shall be suspended for one year and shall not be eligible to bid for 

ACTREC/TMC                              tenders from date of issue of suspension order. 

 

Signature of the Contractor(s) 

With Seal and Date 
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CDN/C-3 :- Form of Bank Guarantee for Earnest Money Deposit/ 

Performance Guarantee/Security Deposit/Mobilization Advance 

 
(Guarantee offered by Bank to ACTREC/TMC in connection with the execution of 
contracts) 

 
Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee/ 

Security Deposit/ Mobilization Advance 

 

1. Whereas the (Designation of Engineer)  
 (name of 

division) ,ACTREC/TMC on behalf of the President of India (hereinafter 

called "The Government”)has invited bids under ........................(NIT 

number)...................... 

dated…………… for................................................... (name of work.)  The Government 
has further agreed to accept irrevocable Bank Guarantee for Rs........................ (Rupees 
.............. only) valid upto......... (date)*........ as Earnest Money    Deposit    from    
.........................    (name    and    address    of    contractor) ...................,(hereinafter called 
"the contractor") for compliance of his obligations in accordance with the terms and 
conditions of the said NIT. 

OR** 

 
Whereas    the    (Designation    of    Engineer)……………..    (name    of    division) 

……………,ACTREC/TMC on behalf of the President of India (hereinafter called "The 

Government”) has entered into an agreement bearing 

number

 ....................................................................................................................................... 

with 

......................(name and address of the contractor) …………… (hereinafter called "the 

Contractor”) for execution of work.................. (name of work) The 

Government has further agreed to accept an irrevocable Bank Guarantee for Rs. 

....................... (Rupees ………….... only) valid upto........ (date). as Performance 

On non-judicial stamp paper of minimum Rs. 100 
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Guarantee/ Security Deposit/Mobilization Advance from the said Contractor for 

compliance of his obligations in accordance with the terms and conditions of the 

agreement. 

2. We, .................. (indicate the name of the bank) (herein after referred to as “the Bank”), 

hereby undertake to pay to the Government an amount not exceeding 

Rs........................... (Rupees …….......... only) on demand by the Government within 

10 days of the demand. 

3. We, ........................ (indicate the name of the Bank) do here by undertake to pay the 

amount due and payable under this guarantee without any demur, merely on a 

demand from the Government stating that the amount claimed is required to meet 

the recoveries due or likely to be due from the said contractor. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ........ (Rupees ........ on|y) 

4. We, .................. (indicate the name of the Bank) ............... , further undertake to pay 

the Government any money so demanded notwithstanding any dispute or disputes 

raised by the contractor in any suit or proceeding pending before any court or 

Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The 

payment so made by us under this Bank Guarantee shall be a valid discharge of our 

liability for payment there under and the Contractor shall have no claim against us 

for making such payment. 

5. We, ..................... (indicate the name of the Bank) further agree that the Government 

shall have the fullest liberty without our consent and without affecting in any manner 

our obligation here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said Contractor from time to 

time or to postpone for any time or from time to time any of the powers exercisable 

by the Government against the said contractor and to forbear or enforce any of the 

terms and conditions rerating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation or extension being granted to the 

said Contractor or for any forbearance, act of omission on the part of the 

Government or any indulgence by the Government to the said contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but 

for this provision, have effect of so relieving us. 

6. We, .................... (indicate the name of the Bank)……………., further agree that the 

Government at its option shall be entitled to enforce this Guarantee against the Bank 

as a principal debtor at the first instance without proceeding against the 

Contractor and notwithstanding any security or other guarantee the Government 

may have in relation to the Contractor's liabilities. 
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7. This guarantee will not be discharged due to the change in constitution of the Bank 

or the Contractor. 

 
8. We, ...................... (indicate the name of the Bank)………………., undertake not to 

revoke this guarantee except with the consent of the Government in writing. 

 
9. This Bank Guarantee shall be valid up to ..................................... unless extended on 

demand 

by the Government. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs. ……….. (Rupees…………… only) and 

unless a claim in writing is lodged with us within the date of expiry or extended date 

of expiry of this guarantee, all our liabilities under this guarantee shall stand 

discharged. 

 
Date ……….. 

 
Witness: 

1. Signature…………………  Authorized 

signatory Name and address 

Name 
Designation 

Staff Code no. Bank Seal 

 
2. Signature………………… 

Name and address 

 

 
* Date to be worked out on the basis of validity period from the date of submission of 

tender. 

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made 

either for earnest money or for performance guarantee/ security deposit/ mobilization 

advance, as the case may be. 

Note.: Performance security will refund/Return after 2 months of completion of work. 
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Annexure-I 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

Date: 

 
To, 
The Director, 
Advanced Centre for Treatment, Research & Education in Cancer (ACTREC), 
Tata Memorial Centre, 
Kharghar, Navi Mumbai- 410208. 
 
Tender Ref:  ----------------------------------- 
 
 
Name of Work:  
 
I/We read the various conditions to tender including general conditions and hereby agree to 
abide by the said conditions. I/we also agree to keep this tender open for acceptance for a period 
of 150 (One hundred Fifty) days from the date fixed for opening the same and in default thereof. 
I/we will be liable for forfeiture of my/our “Security Deposit” to Tata Memorial Centre, ACTREC. 
I/We will execute the work as per the quoted rates and hereby bind myself/ourselves to execute 
the work in all respects during the period of contract from the date of issue of letter of acceptance 
of the tender. I/we also hereby agree to abide ACTREC/TMC general conditions of the contract 
as amended from time to time and to carry out the work according to the drawings, specifications 
and special conditions of the contract laid down by ACTREC. 
 
A sum of ___________- is hereby forwarded as Earnest Money in the form of D.D/ Bank’s P.O. 
through receipt No. _____ dated ______ for Rs.________ The full value of Earnest Money shall 
stand forfeited without prejudice to any other rights to remedies if:- 
 
A) I/we do not execute the contract documents immediately after getting information form 
ACTREC. 
B) I/we do not commence the work within 15 days after issue of the letter including work order 
to that effect.Until a formal agreement is prepared and executed, acceptance of this tender 
shall constitute a binding contract between us subject to modifications, as may be mutually 
agreed between us indicated in the letter of acceptance of my/our offer for this work. 
 

Yours Faithfully, 

(Signature of the Bidder, with 

Official Seal) 
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Compliance form-1 

NIT.: TMC/ACTREC/ENGG/CB-411/ET-71/Aluminium Glazed Partition/HWCC/2021 

Vendor Name  

Sr. No Description 
Compliance 

from 
agency 

Compliance 
from 

agency 

1 ANODIZED ALUMINUM PARTITION WORK Providing & fixing alumimium 

partition  to the required    height partly glazed and partly paneled or fully 

glazed or fully paneled using Aluminium section of jindal make satin    

finish anodizing of required size for bottom, top, middle &    vertical rails at 

required intervals paneling with 12mm thick   Nosva pan or ancholam both 

side pre-laminatd board fixed with    sloping Aluminium beeding alround 

with neoprine gasket    glazing with 5.5mm forsted/ bajri/ plain glass of 

approved   fixed with   alumimium channel beeding two way PVC lining/ 

rubber gasket   to ensure water tightness and Nos rattling including 

providing   necessary cover mould using suitable alumimium section so    as 

to take care of gaps between the walls/ ceiling / flooring    and partitions 

etc. including providing and fixing necessary  fittings as specified and 

directed.  with Rectangular Section as per sample done 

Yes/No Yes/No 

2 Providing and fixing  sun control films FROSTED / COLOURED 2 mil thick 

garware film on window glasses without damaging rubber gaskets, handle , 

friction hinged etc complete including necessary scaffolding job is to be 

completed as per garware film specification and as directed by EIC 

Yes/No Yes/No 

 

 

 

 

 

 

 

 

 

 

 

 



Contractor’s Signature   
Page 43 of 46      

 

Compliance form-2 

NIT.: TMC/ACTREC/ENGG/CB-411/ET-71/Aluminium Glazed Partition/HWCC/2021 

Name of the Vendor 

  

Sr. 
No 

Description 
Compliance from 

agency 

1 
We have understood technical requirements and 
understood the same in right perspective. 

Yes/No 

2 
We have quoted for all the items in Financial Bid in the 
prescribed format of the tender documents.  

Yes/No 

3 
We have read the financial bid thoroughly before filling it 
and understood the same in right perspective 

Yes/No 

4 
We understood that partial/incomplete/vague offers are 
liable for rejection.  

Yes/No 

5 
We have understood the eligibility criteria as well as criteria 
for identifying lowest bidder.  

Yes/No 

6 There are deviations from our(bidder) side. Yes/No 

7 
Deviations have been mentioned on separate page and 
attached with technical bid in detail. Deviation is supported 
with necessary documents, catalogues etc.  

Yes/No 

8 
We have noted that accepting or rejecting the deviation 
and consequently rights to qualify and disqualify the 
agency remains with competent authority of TMC- ACTREC. 

Yes/No 

9 

We have understood and accepted that accepting the 
tender & issuing order in full or in part will be decided by 
the TMC-ACTREC competent authority as per policy of the 
center.  

Yes/No 

   
   
   

Date Signature 
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NEFT FORM 

Dated. __.__.____ 

 

Tender Ref. No. TMC/ACTREC/ENGG/CB-411/ET-71/Aluminium Glazed Partition/HWCC/2021 

1 Name of the Vendor    

2 Vendor Address & Other Particulars    

3 PAN NO.    

4 GST NO.    

5 Mobile No.    

6 Email ID    

7 Account Holder's Name (Title of the Account)    

8 Bank Account No.    

9 Bank Name, Branch & Address    

10 9-Digit MICR code of the bank    

11 Account type (CURRENT)    

12 IFSC Code (attach Xerox copy of cheque)    

I hereby declare that the particulars given above are correct and complete. If the transaction 

is delayed or not effected at all for reasons of incomplete information, I would not hold the 

user institution responsible. I agree to discharge the responsibilities   as a participant under 

the scheme. 

                                                                        Signature of the Tenderer with seal. 

Certified that the particulars furnished above are as per our records 

                                                                     Signature of the authorized official from the  

Bank Stamp: 

Date: 

Note: Xerox copy of Cheque may be attached, without which the form will not be accepted 

(Only for New vendor of ACTREC) 
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Scope & Location of Work: - 

 
1. Scope of work is as per BOQ provided with this tender, contractor have to execute the 

work as per the details specification. 

2. BOQ attached separately. 

3. Location: HWCC Building ACTREC, Kharghar Navi Mumbai. 
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BOQ –  

Sr. No Description Qty Unit 

1 

ANODIZED ALUMINUM PARTITION WORK Providing & fixing alumimium partition  

to the required    height partly glazed and partly paneled or fully glazed or fully 

paneled using Aluminium section of jindal make satin    finish anodizing of required 

size for bottom, top, middle &    vertical rails at required intervals paneling with 

12mm thick   Nosva pan or ancholam both side pre-laminated board fixed with    

sloping Aluminium beeding all-round with neoprine gasket    glazing with 5.5mm 

forsted/ bajri/ plain glass of approved   fixed with   alumimium channel beeding 

two way PVC lining/ rubber gasket   to ensure water tightness and Nos rattling 

including providing   necessary cover mould using suitable alumimium section so    

as to take care of gaps between the walls/ ceiling / flooring    and partitions etc. 

including providing and fixing necessary  fittings as specified and directed.  with 

Rectangular Section as per sample done 

sqm 65 

2 
 

Providing and fixing  sun control films FROSTED / COLOURED 2 mil thick garware 

film on window glasses without damaging rubber gaskets, handle , friction hinged 

etc. complete including necessary scaffolding job is to be completed as per 

garware film specification and as directed by EIC 

Sqft 697 

 


